

## EXHIBIT L

### OFF-SITE AREAS SCHEDULE

Areas outside the Project Land which the Company, the Trustee or their nominee need to occupy as and when necessary to enable the works outlined below to be executed.

#### Tullamarine Section

Brunswick Road/Union Road local access  
Jewell Court local access (possible)  
Modification to overpasses/bridges

#### Western Link 1

Upfield rail bridge cladding (including grade separated connection to Royal Park)  
Racecourse Road/Flemington Road transit lane connection  
Mt Alexander Road bridge duplication  
Racecourse Road widening (into footpath)  
Macaulay Road bridge floodwall  
Dynon Road Off-ramp  
Boundary Road/Flemington Road Intersection Works

#### Western Link 2

North wharf extension  
Graham Street closure  
West Gate Freeway widening - Graham Street to Montague Street  
West Gate Freeway - service corridor  
Montague Street off-ramp  
Footscray Road Works including Appleton Dock Road Intersection  
Lorimer Street/Montague Street Intersection  
Lorimer Street Off-ramp

#### Southern Link

Punt Road  
McGowan Street closure  
Moore Street closure  
Moore Street/Miles Street connection  
Kings Way alterations  
Sturt Street/Grant Street works  
Barkly Avenue closure  
Punt Road Swan Street Intersection  
Burnley Street alterations  
Reinstatement of Barkly Avenue, Coppin Street & Rooney Street

---

**Commercial-in-Confidence**

MEL1\177\71073.5

Modifications to bridges:

Morell  
Gibdon Street  
MacRobertson  
Yarra Boulevard

Off-Route Traffic Management Works

Footscray Road narrowing  
Boundary Road downgrading  
~~Batman Avenue closure~~  
Alexandra Avenue downgrading  
Toorak Road Clearway removal

*4<sup>th</sup> Amending Deed*

General

Services relocation  
Associated landscaping  
Service connections  
Shared Pathways